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 SEQ CHAPTER \h \r 1MRFSS RDD-TELEPHONE SURVEY

RFP 2002-2004
(Nationwide)

SECTION F - DELIVERIES OR PERFORMANCE

F.1 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and

effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at this address: HTTP://WWW.ARNET.GOV

I. 
FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

II. 
CITATION 


TITLE 



DATE


52.242-15 

STOP-WORK ORDER 


AUG 1989





ALTERNATE I (APR 1984)


52.247-34 

F.O.B. DESTINATION 


NOV 1991

F.2 PERIOD OF PERFORMANCE

The period of performance for this contract shall commence on January 1, 2002 and

continue through March 31, 2005. As a result of the time required at the end of each wave to prepare a progress report and the final summary report of the data collection

procedures and results due at the conclusion of each contract period, there is a 3-month overlap in the period of performance for each successive contract period.

The 2002-2004 telephone household surveys will be conducted at two-month intervals, with each of the six intervals to collect data for the previous two-month period. Thus, the first bimonthly telephone household survey will be conducted in the last week of February 2002 and the first week of March 2002 to cover fishing activities during January and February of 2002. (Refer to Section F.3, Time of Delivery for data collection schedule for each period.)
F.3 TIME OF DELIVERY

(A) The Government requires collection of all required data to be made according to

the following schedule:


REQUIRED DATA COLLECTION AND DELIVERY SCHEDULE

2002 Data Collection Schedule
Bimonthly Period

Covered


Jan - Feb, 2002

Mar - Apr, 2002

May - Jun, 2002

Jul - Aug, 2002

Sep - Oct, 2002

Nov - Dec, 2002

Beginning Date for

Telephone Survey

Feb 22, 2002

Apr 24, 2002

Jun 24, 2002

Aug 25, 2002

Oct 25, 2002

Dec 26, 2002

Completion Date for

Telephone Survey

Mar 7, 2002

May 7, 2002

July 7, 2002

Sep 7, 2002

Nov 7, 2002

Jan 8, 2003

2003 Data Collection Schedule
Bimonthly Period

Covered

Jan - Feb, 2003

Mar - Apr, 2003

May - Jun, 2003

Jul - Aug, 2003

Sep - Oct, 2003

Nov - Dec, 2003

Beginning Date for

Telephone Survey

Feb 22, 2003

Apr 24, 2003

Jun 24, 2003

Aug 25, 2003

Oct 25, 2003

Dec 26, 2003

Completion Date for

Telephone Survey

Mar 7, 2003

May 7, 2003

Jul 7, 2003

Sep 7, 2003

Nov 7, 2003

Jan 8, 2004
F.3 (Continued)

2004 Data Collection Schedule
Bimonthly Period

Covered

Jan - Feb, 2004

Mar - Apr, 2004

May - Jun, 2004

Jul - Aug, 2004

Sep - Oct, 2004

Nov - Dec, 2004

Beginning Date for

Telephone Survey

Feb 23, 2004

Apr 24, 2004

Jun 24, 2004

Aug 25, 2004

Oct 25, 2004

Dec 26, 2004

Completion Date for

Telephone Survey

Mar 7, 2004

May 7, 2004

Jul 7, 2004

Sep 7, 2004

Nov 7, 2004

Jan 8, 2005

(B) The Government requires delivery of all required data sets (refer to Section C.8 of

the Statement of Work, Attachment J.1.1) to be made according to the following

schedule:

2002 Delivery Schedule
Sampling Period
Jan-Feb, 2002

Mar-Apr, 2002

May-Jun, 2002

Jul-Aug, 2002

Sep-Oct, 2002

Nov-Dec, 2002

End of Year, 2002

Data Files
Mar 28, 2002

May 28, 2002

Jul 29, 2002

Sep 30, 2002

Nov 28, 2002

Jan 28, 2003

Wave Reports
Apr 4, 2002

Jun 4, 2002

Aug 5, 2002

Oct 4, 2002

Dec 5, 2002

Feb 4, 2003

Mar 31, 2003 (Annual Report)

2003 Delivery Schedule
Sampling Period
Jan-Feb, 2003

Mar-Apr, 2003

May-Jun, 2003

Jul-Aug, 2003

Sep-Oct, 2003

Nov-Dec, 2003

End of Year, 2003

Data Files


Mar 28, 2003

May 28, 2003

Jul 29, 2003

Sep 30, 2003

Nov 28, 2003

Jan 28, 2004

Wave Reports
Apr 4, 2003

Jun 4, 2003

Aug 5, 2003

Oct 6, 2003

Dec 5, 2003

Feb 4, 2004

Mar 31, 2004 (Annual Report)
F.3 (Continued)

2004 Delivery Schedule
Sampling Period
Jan-Feb, 2004

Mar-Apr, 2004

May-Jun, 2004

Jul-Aug, 2004

Sep-Oct, 2004

Nov-Dec, 2004

End of Year, 2004

Data Files
Mar 29, 2004

May 28, 2004

Jul 29, 2004

Sep 30, 2004

Nov 29, 2004

Jan 28, 2005

Wave Reports
Apr 5, 2004

Jun 4, 2004

Aug 5, 2004

Oct 4, 2004

Dec 6, 2004

Feb 4, 2005

March 31, 2005(Annual Report)

NMFS will consider delivery by the Contractor through ftp transmission acceptable for

magnetic media; however if constant problems are encountered with networks and such

transmission, physical delivery (mail diskette, etc.) will be required.

F.4 REPORTS

(a) Wave Reports

As specified in Sections C.9.1 of the Statement of Work (Attachment J.1.1), the Telephone Contractor shall prepare a report on their tasks, including any recommendations for procedural changes, at the end of each wave. The required delivery dates are specified above in Section F.3.

(b) Final Documentation

The Telephone Contractor shall provide the following to NMFS:

1. Three (3) bound copies and 1 magnetic file (word processing file and/or spreadsheet tables) of the final report on the data collection procedures and results.  A description of the coding and editing procedures, as well as quality control measures, must be included. Annual summaries of all data in tables found in the wave reports shall be included. The reports should include a detailed presentation of the work involved to facilitate completion of the survey and the results; include examples of all data collection forms, instructions to interviewers and any sample allocation and quality control software utilized. The final report shall be due on March 31 following the conclusion of data collection for each contract period.
F.4 (Continued)

2. Three (3) executive summary reports of the data collection procedures and results.

3. Magnetic file of all editing programs for the telephone survey data must be

provided.

4. 3 copies and magnetic file (word processing software) of all manuals, forms, and

procedures used in each year of the survey, including any revisions.

5. 3 copies of all versions of CATI interviewing programs used during the year, with

electronic documentation listing periods and scope of usage for each version.

6. Any other software developed for tracking of assignments, quota monitoring, etc.

F.5 DELIVERY LOCATION

The Contractor shall ship all deliverable items to:



U.S. Department of Commerce/NOAA/NMFS



MRFSS Program Manager



F/ST1, SSMC3, Room 12455



1315 East-West Highway



Silver Spring, MD 20910

ATTN: (to be completed at the time of contract award)
MRFSS ANGLER-INTERCEPT SURVEY

RFP 2002-2005
(Atlantic Coast)
SECTION F - DELIVERIES OR PERFORMANCE

F.1 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and

effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at this address: HTTP://WWW.ARNET.GOV

I. 
FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

	II. 
CITATION
	TITLE 
	DATE

	52.242-15 
	STOP-WORK ORDER

ALTERNATE I (APR 1984)
	AUG 1989

	52.247-34 
	F.O.B. DESTINATION 
	NOV 1991


F.2 PERIOD OF PERFORMANCE

The period of performance for this contract shall commence on January 1, 2002 and

continue through March 31, 2006. As a result of the time required at the end of each wave to prepare a progress report and the final summary report of the data collection

procedures and results due at the conclusion of each contract period, there is a 3-month overlap in the period of performance for each successive contract period.

The 2002-2005 intercept surveys will be conducted during two-month intervals. Thus, the first bimonthly intercept survey will be conducted during January-February 2002.??? (Refer to Section F.3, Time of Delivery for data collection schedule for each period.)
F.3 TIME OF DELIVERY

The Government requires delivery of all required data sets (See section

the Statement of Work) to be made according to the following schedule:

Base Period: 2002 Delivery Schedule
	Sampling Period
	Preliminary Data Files
	Final Data Files
	 Wave Reports

	Jan, 2002

Feb, 2002

Jan-Feb, 2002
	Feb 21, 2002

Mar 21, 2002
	31 calendar days after the wave review meeting
	Mar 29, 2002

	Mar, 2002

Apr, 2002

Mar-Apr, 2002
	Apr 22, 2002

May 21, 2002
	31 calendar days after the wave review meeting
	May 30, 2002

	May, 2002

Jun, 2002

May-Jun, 2002
	Jun 21, 2002

Jul 22, 2002
	31 calendar days after the wave review meeting
	Jul 30, 2002

	Jul, 2002

Aug, 2002

Jul-Aug, 2002
	Aug 21, 2002

Sep 23, 2002
	31 calendar days after the wave review meeting
	Sep 30, 2002

	Sep, 2002

Oct, 2002

Sep-Oct, 2002
	Oct 21, 2002

Nov 21, 2002
	31 calendar days after the wave review meeting
	Nov 29, 2002

	Nov, 2002

Dec, 2002

Nov-Dec, 2002
	Dec 23, 2002

Jan 21, 2003
	31 calendar days after the wave review meeting
	Jan 31, 2003

	End of Year, 2002
	Mar 31, 2003
	
	(Annual Report)


Option Period One: 2003 Delivery Schedule
	Sampling Period
	Preliminary Data Files
	Final Data Files
	 Wave Reports

	Jan, 2003

Feb, 2003

Jan-Feb, 2003
	Feb 21, 2003

Mar 21, 2003
	31 calendar days after the wave review meeting
	Mar 29, 2003

	Mar, 2003

Apr, 2003

Mar-Apr, 2003
	Apr 22, 2003

May 21, 2003
	31 calendar days after the wave review meeting
	May 30, 2003

	May, 2003

Jun, 2003

May-Jun, 2003
	Jun 21, 2003

Jul 22, 2003
	31 calendar days after the wave review meeting
	Jul 30, 2003

	Jul, 2003

Aug, 2003

Jul-Aug, 2003
	Aug 21, 2003

Sep 23, 2003
	31 calendar days after the wave review meeting
	Sep 30, 2003

	Sep, 2003

Oct, 2003

Sep-Oct, 2003
	Oct 21, 2003

Nov 21, 2003
	31 calendar days after the wave review meeting
	Nov 29, 2003

	Nov, 2003

Dec, 2003

Nov-Dec, 2003
	Dec 23, 2003

Jan 21, 2004
	31 calendar days after the wave review meeting
	Jan 31, 2004

	End of Year, 2003
	Mar 31, 2004
	
	(Annual Report)


Option Period Two: 2004 Delivery Schedule
	Sampling Period
	Preliminary Data Files
	Final Data Files
	 Wave Reports

	Jan, 2004

Feb, 2004

Jan-Feb, 2004
	Feb 21, 2004

Mar 21, 2004
	31 calendar days after the wave review meeting
	Mar 29, 2004

	Mar, 2004

Apr, 2004

Mar-Apr, 2004
	Apr 22, 2004

May 21, 2004
	31 calendar days after the wave review meeting
	May 30, 2004

	May, 2004

Jun, 2004

May-Jun, 2004
	Jun 21, 2004

Jul 22, 2004
	31 calendar days after the wave review meeting
	Jul 30, 2004

	Jul, 2004

Aug, 2004

Jul-Aug, 2004
	Aug 21, 2004

Sep 23, 2004
	31 calendar days after the wave review meeting
	Sep 30, 2004

	Sep, 2004

Oct, 2004

Sep-Oct, 2004
	Oct 21, 2004

Nov 21, 2004
	31 calendar days after the wave review meeting
	Nov 29, 2004

	Nov, 2004

Dec, 2004

Nov-Dec, 2004
	Dec 23, 2004

Jan 21, 2005
	31 calendar days after the wave review meeting
	Jan 31, 2005

	End of Year, 2004
	Mar 31, 2005
	
	(Annual Report)


Option Period Three: 2005 Delivery Schedule
	Sampling Period
	Preliminary Data Files
	Final Data Files
	 Wave Reports

	Jan, 2005

Feb, 2005

Jan-Feb, 2005
	Feb 21, 2005

Mar 21, 2005
	31 calendar days after the wave review meeting
	Mar 29, 2005

	Mar, 2005

Apr, 2005

Mar-Apr, 2005
	Apr 22, 2005

May 21, 2005
	31 calendar days after the wave review meeting
	May 30, 2005

	May, 2005

Jun, 2005

May-Jun, 2005
	Jun 21, 2005

Jul 22, 2005
	31 calendar days after the wave review meeting
	Jul 30, 2005

	Jul, 2005

Aug, 2005

Jul-Aug, 2005
	Aug 21, 2005

Sep 23, 2005
	31 calendar days after the wave review meeting
	Sep 30, 2005

	Sep, 2005

Oct, 2005

Sep-Oct, 2005
	Oct 21, 2005

Nov 21, 2005
	31 calendar days after the wave review meeting
	Nov 29, 2005

	Nov, 2005

Dec, 2005

Nov-Dec, 2005
	Dec 23, 2005

Jan 21, 2006
	31 calendar days after the wave review meeting
	Jan 31, 2006

	End of Year, 2005
	Mar 31, 2006
	
	(Annual Report)


NMFS will consider delivery by the Contractor through ftp and/or email transmission acceptable for magnetic media; however if constant problems are encountered with networks and such transmission, physical delivery (mail diskette, etc.) will be required.

F.4 REPORTS

(a) Wave Reports

As specified in Sections of the Statement of Work, the Intercept Contractor shall prepare a report on their tasks, including any recommendations for procedural changes, at the end of each wave. The required delivery dates are specified above in Section F.3.
(b) Final Documentation

The Intercept Contractor shall provide the following to NMFS:

1. Three (3) bound copies and 1 magnetic file (word processing file and/or spreadsheet tables) of the final report on the data collection procedures and results.  A description of the coding and editing procedures, as well as quality control measures, must be included. Annual summaries of all data in tables found in the wave reports shall be included. The reports should include a detailed presentation of the work involved to facilitate completion of the survey and the results; include examples of all data collection forms, instructions to interviewers and any sample allocation and quality control software utilized. The final report shall be due on March 31 following the conclusion of data collection for each contract period.
2. Three (3) executive summary reports of the data collection procedures and results.

3. Magnetic file of all editing programs for the Intercept survey data must be

provided.

4. 3 copies and magnetic file (word processing software) of all manuals, forms, and

procedures used in each year of the survey, including any revisions.

5. 3 copies of all versions of CATI interviewing programs used during the year, with

electronic documentation listing periods and scope of usage for each version.

6. Any other software developed for tracking of assignments, quota monitoring, etc.

F.5 DELIVERY LOCATION

The Contractor shall ship all deliverable items to:



U.S. Department of Commerce/NOAA/NMFS



MRFSS Program Manager



F/ST1, SSMC3, Room 12455



1315 East-West Highway



Silver Spring, MD 20910

ATTN: (to be completed at the time of contract award)
MRFSS ANGLER-INTERCEPT SURVEY

COOPERATIVE AGREEMENTS - ANNUAL RENEWAL

GULF & PACIFIC COASTS (GSMFC & PSMFC)

HAWAII (HDAR)







Due Dates





Sampling Period
Fish Dumps
Raw Intercept &
Final Data Files;




CharterTelephone
Assignment Summary Files;



Data Files
Master Site Register 




Wave Reports

Wave 6, 2002

Nov, 2002
Dec 16, 2002
Dec 23 2002


Dec, 2002
Jan 15, 2003
Jan 21, 2003

Nov-Dec, 2002


Jan 28, 2003

Wave 1, 2003

Jan, 2003
Feb 18, 2003
Feb 21, 2003

Feb, 2003
Mar 17, 2003
Mar 21, 2003

Jan-Feb, 2003


Mar 28, 2003

Wave 2, 2003

Mar, 2003
April 15, 2003
Apr 21, 2003

Apr, 2003
May 15, 2003
May 21, 2003

Mar-Apr, 2003


May 28, 2003

Wave 3, 2003

May, 2003
June 16, 2003
Jun 23, 2003

Jun, 2003
Jul 15, 2003
Jul 21, 2003

May-Jun, 2003


Jul 28, 2003

Wave 4, 2003

Jul, 2003
Aug 15, 2003
Aug 21, 2003


Aug, 2003 
Sep 15, 2003
Sep 21, 2003

Jul-Aug, 2003


Sep 28, 2003

Wave 5, 2003

Sep, 2003
Oct 15, 2003
Oct 22, 2003

Oct, 2003
Nov 15, 2003
Nov 21, 2003

Sep-Oct, 2003


Nov 28, 2003

Final Report:  Due Jan 31, 2004
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